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Barracks - 1st BDE, FY03 - PN 10538, Fort Riley, Kansas
The Solicitation is amended in accordance with the attached page.

NOTICE TO BIDDERS:  BID OPENING ROOM IS CHANGED FROM 748 TO 731.
Bid Opening remains 2:00 pm., local time, 12 March 2003, Rm 731 Federal Bldg.
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2-- Amdt. 0007 

The SOLICITATION is amended as follows: 
 
1.  SPECIFICATIONS:  The following changes are made narratively. 
  
 Section 01100:  paragraph titled “Special Scheduling” is changed to read “See phasing notes 
on Sheet C3.5 Volume 2A for work associated with the construction of the chiller modifications to the 
existing Dining Facility.  All work associated with the construction of the Trooper-Apennines Traffic 
Roundabout shall be deferred to the spring of 2004 and completed within 180 calendar days after 
commencement of the site work.  See phasing notes on Sheet D-1 Volume 2A for demolition of existing 
buildings, parking lots and utilities.” 
 
 Section 10260 is deleted in its entirety. 
 
2.  SPECIFICATIONS:  The Bidding Schedule is revised and included in the attached pages. 
 
3.  DRAWINGS:  The following changes are made narratively. 
 

a. Deleted Drawings:  The following drawing sheets are deleted. 
 

 Volume 1   Sheet AA8.7 
                    Volume 2C   Sheet CA8.9 
 

b.   Revised Drawings:  The following drawings are revised as indicated. 
 
 Volume 1    Sheet AA1.1 - Delete all references to corner guards (CG) 
  Sheet AA7.1 - Delete all references to accent trim rails (AR) and corner  
                     guards (CG) 
                                 Sheet AA7.2 - Delete all references to accent trim rails (AR) and corner 
                     guards (CG) 
                                Sheet AA8.2 - Delete Detail 'C' 
                                 Sheet BA8.2 - Delete Detail '1' , wall guard detail 
                                 Sheet A9.1   - Delete General Note "H" 
                                                           Delete Schedule Remarks 4, 7, and 26 
                        Sheet A9.3   - Delete entire section labeled as "Wall Protection" 
 
             
             Volume 2B   Sheet AA1.2 - Delete all references to corner guards (CG) 
                                Sheet AA1.3 - Delete all references to corner guards (CG) 
                                Sheet AA8.3 - Delete Detail "2" 
                                Sheet AA9.1 - Delete General Note "G" 
                                                                      Delete Schedule Remark "3" 
                                Sheet AA9.2 - Delete General Note "G" 
                                                                      Delete Schedule Remark "3" 
                                Sheet BA1.2 - Delete all references to corner guards (CG) 
                                Sheet BA1.3 - Delete all references to corner guards (CG) 
                                Sheet BA8.2 - Delete Detail "2" 
                                Sheet BA9.1 - Delete General Note "G" 
                                                                      Delete Schedule Remark "3" 
                               Sheet A9.1 -   Delete entire section labeled as "Wall Protection" 
  



DACA41-02-B-0003-0005 
 

3 – Amdt. 0005 

 
             Volume 2C   Sheet CA1.2 - Delete all references to corner guards (CG) 
                                Sheet CA1.3 - Delete all references to corner guards (CG) 
                                Sheet CA1.4 - Delete all references to corner guards (CG) 
                                Sheet CA7.1 - Delete all references to corner guards (CG) 
                                Sheet CA8.4 - Delete Detail "B" 
                                Sheet CA8.11- Delete Details "1" & "2" 
                                Sheet CA9.1 - Delete General Note "H" 
                                                                      Delete Schedule Remark "4" 
                                Sheet C9.3 - Delete entire section labeled as "Wall Protection" 
 
 
 
4.  Bidders are required to acknowledge receipt of this amendment on the Bidding Form, in the space 
provided, or by separate letter or telegram prior to opening of bids.  Failure to acknowledge all amendments 
may cause rejection of the bid. 
 
5.  Bids will be received until 2:00 p.m., local time, 12 March 2003, in Room 731 Federal Building, 601 E. 
12th Street, Kansas City, Missouri  64106-2896. and at that time publicly opened.  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum __________ __________ 
 Barracks  
   

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Lump Sum __________ __________ 
 Soldier Community Building   
   

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  1 Lump Sum __________ __________ 
 2 Company Operation Facility Buildings   
   

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  1 Lump Sum __________ __________ 
 4 Company Operation Facility Buildings  
   

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  1 Lump Sum __________ __________ 
 Battalion Headquarters   
   

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006  1 Lump Sum __________ __________ 
 Site Work 

To include all work outside 1.8 meters of the barracks, Soldier Community 
Building, 2 Company Operation Facility, 4 Company Operation Facility, and 
Battalion Headquarters.  

 

   
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  1 Lump Sum __________ __________ 
 Demolition Buildings 7044,7046, 7047, 

and 7048 to include removal of paving, sidewalks, utilities, etc as shown on 
drawings.  

 

   
 
 
 
       TOTAL BASE SCHEDULE _______________ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008      
 NOT USED   
   

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009      
 NOT USED   
   

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010  1 Lump Sum __________ __________ 
OPTION New Barracks Parking Lot 

Pave with Portland Cement Concrete and base course as shown on Drawings as 
option 1.   
 
NOTE:  The lump sum amount is the difference between the cost of asphalt and 
concrete.  

 

   
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011  1 Lump Sum __________ __________ 
OPTION Existing Asphalt Parking Lot 

located west of 2-COF site - Remove existing asphalt pavement and replace with 
new Portland Cement Concrete and Base as shown on drawings as option 2.  

 

   
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012  1 Lump Sum __________ __________ 
OPTION New Battalion Headquarters Parking Lot 

Pave with Portland Cement Concrete and base course as shown on Drawings as 
option 3.   
 
NOTE:  The lump sum amount is the difference between the cost of asphalt and 
concrete.  

 

   
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013  1 Lump Sum __________ __________ 
OPTION Existing Asphalt Parking Lot 

located west of 4-COF site - Remove existing asphalt pavement and replace with 
new Portland Cement Concrete and base course as shown on drawings as option 4.  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014  1 Lump Sum __________ __________ 
OPTION Demolish Building #7230 

to include remo val of paving, sidewalks, utilities, etc. as shown on drawings as 
option 5.  

 

   
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015  1 Lump Sum __________ __________ 
OPTION Demolish Buildings #7028 and #7031 

to include removal of sidewalks and utilities within 1.8 meters of the buildings as 
shown on drawings as option 6. 
  

 

   
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0016  1 Lump Sum __________ __________ 
OPTION Extension of Design Submittal for 

Trooper-Apennienes Traffic Roundabout as shown on drawings as option 7. 
 
Design                                       1 lump sum  __________ 
 
Construction                              1 lump sum  __________ 
  

 

   
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017  1 Lump Sum __________ __________ 
OPTION Pedestrian Underpasses  

Add Pedestrian Underpasses for Trooper-Apennines Roundabout as described in 
scope of work and drawings. 
 
Design                                                1 lump sum  __________ 
 
Construction                                       1 lump sum  __________ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE NOT TO EXCEED     
AMOUNT 

0018  1 Lump Sum $1,305,050.00 $1,305,050.00 
OPTION Communications Center Bldg 6421 

 
Communications Center, Building 6421.  Construct a new communications center, 
building 6421, adjacent to the existing communications center, building 6420, at 
Custer Hill, Fort Riley.  The building is approximately 3600 SF (net area) and 
consists of a switchgear room, operators area, and miscellaneous ancillary spaces 
(battery room, break room, etc.).  Site work and utilities will be included.  New 
parking will be provided.  The switchgear will be provided and installed by the 
government after construction is completed.  Demolition of the existing building 
6420 and parking areas may be included.  This line item will be negotiated after 
award.  NOT TO EXCEED $1,305,050.00.  

 

   
 
 
       TOTAL OPTIONS  _______________ 
 

   TOTAL BASE SCHEDULE AND OPTIONS  _______________ 
 


